

DIGITAL ONE

AGENCY · TECHNOLOGY LEADERSHIP

PRIVATE & CONFIDENTIAL

ENGAGEMENT PROPOSAL

Fractional CTO for Influunt

Executive technology leadership to build the platform, govern the A\$1.1M technology spend, ship to the pilot, and carry Influunt into its A\$5M raise — backed by gold, built for scale.

PREPARED FOR

Bradley Crawford
Co-Founder & CEO, Influunt Pty Ltd

PREPARED BY

Ken Armitt · Digital One Agency
ken@digitaloneagency.com.au

DATE

22 June 2026
Valid 30 days

01 Executive Summary

Influunt has done the hard early work most startups never reach: a signed 10,000-member pilot, a compliance-first structure, a costed blueprint, and named specialists. What it does not yet have is a single, accountable technology executive who owns the build end-to-end — turning that blueprint into a live, regulated, gold-backed platform, and standing behind it in front of investors.

That is the role this proposal fills. As your **Fractional CTO**, Digital One Agency provides senior, hands-on technology leadership at a fraction of the cost of a full-time hire — exactly the right model for a pre-seed company that needs CTO-grade decisions now, but cannot yet justify a A\$300k+ executive salary plus equity.

Why this is the highest-leverage hire in your A\$1.6M round

Your own Use of Funds allocates **A\$575,000 to “Build the platform”** and **A\$528,000 to “Technology & pilot”** — roughly **A\$1.1M, or ~69% of the entire raise, is technology spend**. A fractional CTO is the person who makes that A\$1.1M accountable: right architecture, right build-vs-buy calls, right vendors, right sequence. Get this leadership wrong and the largest line item in your round is at risk. Get it right and you de-risk both the build and the next raise.

A\$25k	~5 wks	A\$1.1M	10,000
Fixed-price Foundation Sprint to start	From kickoff to investor-ready tech plan	Tech spend the CTO governs	Pilot members to onboard at launch

The engagement is deliberately structured to give you a **solid base first, with no long-term lock-in**. It starts with a single, fixed-price **Foundation Sprint (A\$25,000)** that produces a definitive technology blueprint, vendor & build plan, regulatory-technology map and investor-grade due-diligence pack. The **ongoing monthly fee is then worked out together at the end of the Sprint** — sized to the real scope of work the plan reveals, rather than guessed at up front. The Sprint is your only commitment to begin; if the plan in hand is all you need, you can stop there.

02 Our Understanding of Influunt

Drawn directly from your Funding Round deck — so we start aligned on what we are building.

The proposition

A "private bank for entrepreneurs" where deposits convert to **ICC** — a digital coin backed one-for-one by real, vaulted, independently audited gold. Members hold an appreciating gold asset they can spend, borrow against, and earn platform income on, while owning a piece of the bank itself.

Four revenue streams

- **Buying & selling** — fee on every gold trade/ swap
- **Vaulting & care** — storage, insurance, audit
- **Lending** — interest on loans against gold
- **Payments & partners** — cards, transfers, ecosystem

What's already in place

- **Signed national wellness pilot** — 10,000 members ready to onboard day one
- **Costed blueprint** — designed and ready to build
- **Specialist bench** — Chief Platform Architect (P. Tippet), Banking Cloud & Cyber (C. Murphy), Architect Advisor (Dr F. Yu), Special Counsel
- **Profit-share engine** — 25% members / 40% gold / 15% investors / 20% R&D
- **AI "Holli"** — automating paperwork and ops

The trajectory

A\$1.6M now (build & switch on) → A\$5M (members & partners at scale) → A\$35M (multi-market) → A\$250M (BioGold urban-mining reserve).

The honest technical reality of what you're building

Influunt is not "an app." It is, in effect, a **regulated financial institution**: a gold-custody and proof-of-reserves system, a 1:1 asset-backed token (ICC) with issuance/redemption controls, a core ledger and accounting engine that must split every dollar four ways with audit integrity, lending and collateral logic, card/payment rails, AML/CTF and KYC pipelines, and an AI ops layer. Each of these is individually demanding; together they require **deliberate architecture, sequencing and governance** — and a leader who has shipped regulated fintech before. That is precisely the gap a fractional CTO closes.

03 The Gap a Fractional CTO Closes

You have technical specialists, but specialists are not the same as a CTO. The specialists answer "*can we build this component?*" The CTO answers "*what do we build, in what order, with whom, for how much, against which regulations — and how do I prove it to an investor?*"

THE RISK TODAY, WITHOUT A CTO	WHAT THE FRACTIONAL CTO OWNS
A\$1.1M tech budget spent without a single accountable owner of architecture and sequence.	Architecture & spend governance — every build-vs-buy decision tied to budget and roadmap.
Brilliant specialists optimising their own components, with no one owning the whole.	Technical leadership & RACI across Tippet, Murphy, Yu and external vendors.
A "bank" built without a deliberate AML/CTF, licensing and custody-of-keys posture.	Regulatory-technology mapping with your Special Counsel — compliance designed in, not bolted on.

Investor technical due diligence on the A\$5M raise met with slideware, not substance.

Investor-grade tech narrative & data room, and a credible technologist to field DD calls.

Pilot launch slips because no one owns the critical path to 10,000 onboarded members.

Delivery roadmap & launch ownership to the pilot, with milestones and a hiring plan.

04 The Engagement, in Two Stages

Start small and fixed-price. Continue only if the value is obvious.

Stage 1 — Foundation Sprint (initial engagement)

A\$25,000 fixed

Duration ~4–5 weeks. A focused, senior deep-dive that converts your blueprint into a definitive, costed, build-ready and investor-ready technology plan. This is your A\$25k kickstart — fixed price, fixed scope, no surprises.

Architecture blueprint

Build vs buy vs partner

Vendor shortlist & costs

Regulatory-tech map

Security & custody design

Delivery roadmap

Investor DD pack

DELIVERABLE	WHAT YOU RECEIVE
A. Target Architecture Blueprint	Validated, end-to-end system design: core ledger & four-way profit-share accounting engine, ICC issuance/redemption, gold custody & proof-of-reserves, lending/collateral, card & payment rails, AML/KYC pipeline, and the "Holli" AI ops layer — with clear domain boundaries.
B. Build vs Buy vs Partner	A decision for each component (banking-as-a-service core, tokenisation/custody, card issuing, gold vaulting/audit feeds) with a shortlisted vendor list and indicative costs mapped to your ~A\$1.1M technology budget .
C. Regulatory-Technology Map	Working with your Special Counsel: AUSTRAC AML/CTF program requirements, licensing pathway (AFSL / authorised-rep / payments & stored-value), RWA-token structure, data residency & privacy, and an ISO 27001 / SOC 2 readiness path — translated into technical requirements.
D. Security & Custody Architecture	Key-management and custody model, segregation of duties, proof-of-reserves & audit integration, and a risk register with mitigations — the things an institutional investor and a regulator will both ask about.
E. Delivery Roadmap & Team Plan	A milestone roadmap to pilot launch (onboarding 10,000 members), critical path, a RACI across your existing specialists, and a hiring/contractor plan with budget.

F. Investor Due-Diligence Pack

A clean technology section for your data room and an executive tech narrative — built so that the A\$5M raise survives technical due diligence.

Format: 50% on commencement, 50% on delivery. Includes a live walkthrough with you and the founding team. If you choose to stop here, the plan is yours to keep and execute with anyone.

Stage 2 — Ongoing Fractional CTO (monthly engagement)

scoped after the Sprint

Continuous, accountable technology leadership through build and launch — strategy, vendor & team management, architecture governance, security & compliance oversight, and board/investor technology representation.

We deliberately set the monthly fee *after* the Foundation Sprint — once the architecture, roadmap and team plan make the real workload concrete, so you pay for the engagement you actually need rather than a guessed-at retainer. The three shapes below are indicative, to plan around; we agree the final monthly figure and cadence together coming out of the Sprint, and you can move up or down with 30 days' notice.

TIER 1

Launchpad

A\$8,500/mo

~4 days / month

- Architecture & spend governance
- Fortnightly leadership cadence
- Vendor & specialist oversight
- Board tech updates
- On-call for key decisions

TIER 2

Build Lead

A\$16,000/mo

~8 days / month

- Everything in Launchpad, plus:
- Hands-on delivery leadership to pilot
- Active vendor & hiring management
- Security/compliance execution
- **Leads A\$5M-raise technical DD**
- Weekly cadence + investor support

RECOMMENDED

TIER 3

Embedded

A\$26,000/mo

~13 days / month

- Everything in Build Lead, plus:
- Near-FT presence through critical build
- Day-to-day eng team leadership
- Hands-on through pilot go-live
- Priority availability

Figures are indicative monthly guides, not a fixed quote. Given the build phase, we'd expect to start around **Build Lead** intensity through to pilot launch, then step down to Launchpad for steady-state — but we confirm the actual fee together after the Sprint.

05 What the First 90 Days Look Like

PERIOD	FOCUS	OUTCOME
--------	-------	---------

Weeks 1–5 Foundation Sprint	Deep-dive, architecture, vendor & regulatory mapping, roadmap, investor pack.	A definitive, costed, build-ready technology plan and a data-room-ready DD pack.
Weeks 6–8	Lock vendors & partners; finalise the build team / contractors; stand up engineering governance, environments and security baseline.	Build machine assembled and moving against the roadmap; spend under control.
Weeks 9–13	Drive core build (ledger, ICC, custody integration, KYC/AML); support the A\$5M raise with technical DD; report to the board.	Demonstrable progress to investors; critical path to pilot launch de-risked.

06 Investment Summary

ITEM	STRUCTURE	INVESTMENT (A\$)
Stage 1 — Foundation Sprint Initial engagement · ~4–5 weeks · fixed price	50% on start / 50% on delivery	25,000
Stage 2 — Ongoing Fractional CTO Monthly · cadence & fee agreed after the Sprint	Monthly · 30 days' notice either way	scoped after Sprint (indicative A\$8.5k–A\$26k / mo)
Your only commitment to begin	The fixed-price Foundation Sprint	25,000

All figures exclude GST. The Sprint is the sole financial commitment required to start; the ongoing monthly fee is set together once the Sprint defines the real scope of work — no obligation to continue if the plan in hand is all you need.

The return on a A\$25,000 decision

For the price of roughly **2.3% of your technology budget**, the Foundation Sprint puts an experienced fintech technology executive in charge of how the other **97.7% (~A\$1.1M)** is architected and spent — and hands you the investor-grade technical story your A\$5M raise will be judged on. It is the cheapest insurance available on the most expensive part of your round.

07 Why Digital One Agency

- **Executive leadership, fractional cost** — CTO-grade decisions without a A\$300k+ salary and full equity load.
- **Builder, not just advisor** — we own delivery and stand behind the architecture, not just a slide deck.
- **Investor-fluent** — we speak to founders and to the technologists doing due diligence on your raise.
- **Compliance-first instinct** — built for regulated, money-movement products where getting it wrong is existential.
- **Fair, scoped pricing** — a fixed-price Sprint, then a monthly fee sized to real work, not a bloated retainer.
- **Low-risk entry** — a fixed-price Sprint you can stop after, with a complete plan in hand.

08 Next Steps

1. **30-minute alignment call** — confirm scope and priorities for the Sprint.
2. **Countersign this proposal** and a short, one-page engagement agreement.
3. **Kick off the Foundation Sprint** — we can start within one week of signing.
4. **Agree the monthly engagement** together at the end of the Sprint, once scope is concrete.

Bradley Crawford

Co-Founder & CEO, Influunt Pty Ltd

Date: _____

Ken Armitt

Founder & Principal, Digital One Agency

ken@digitaloneagency.com.au

This proposal is private and confidential and prepared solely for Influunt Pty Ltd. Pricing is valid for 30 days from the date above and is exclusive of GST. The fixed-price Foundation Sprint is the only commitment required to begin; the ongoing monthly fee is agreed in writing following the Sprint.